McKinleyville Community Services
District

Request for Qualifications

McCluski Tank Replacement Project

Engineering, Environmental Review and Compliance,
Permitting, Construction Management, and Grant
Program Management

Part 1 Invitation

The McKinleyville Community Services District (District) through this Request for Qualifications
(RFQ) seeks to select a qualified consulting firm (Consultant) to provide engineering and other
consulting services for the replacement of two existing redwood tanks with two new 200,000
gallon bolted steel tanks. Consultants are encouraged to submit a Statement of Qualifications
(SOQ) in accordance with the requirements outlined below.

Part 2 Project Overview

The District intends to replace a 100,000-gallon and a 150,000-gallon redwood tanks with two
200,000 gallon water storage tanks. The District is a wholesale purchaser of water from the
Humboldt Bay Municipal Water District (HBMWD). Water from HBMWD is piped under the Mad
River and delivered to the District at its Ramey Pump Station. From there it is distributed to the
District’'s water system that consists of four pressure zones, six existing storage tanks, two
booster stations, and about 84 miles of distribution piping.

The new storage tanks will be constructed at the District’s McCluski or Hewitt tank site. A
booster pump station located at the District's Cochran Tank Site, located just north of the
McCluski tank site, pumpwater from the Cochran water storage tanks to the McCluski tanks to
provide water to the houses located on McCluski Hill along west end of Hewitt Road, Sunny
Grove and Hunts Drive. The new tanks will replace the existing tanks; however, given site
constraints, one redwood tank will have to be taken off-line, deconstructed, a new tank
constructed and brought on-line, the second redwood tank dismantled, and the second steel
tank constructed and brought on-line.

The project is being funded in part by a Federal Emergency Management Agency (FEMA)
Hazard Mitigation Grant being administered by the California Governor’'s Office of Emergency
Services (Cal OES). Project activities must adhere to the requirements of both federal and state
agencies related to the Hazard Mitigation Grant Program, National Environmental Policy Act
(NEPA) and the California Environmental Quality Act (CEQA).

The project will be divided into two phases. Phase One activities will include topographic
surveys, a geotechnical study, development of preliminary design documents, environmental
and cultural resources site surveys. Phase Two activities include those associated with final
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design, permitting, contractor selection, and construction.

Part 3 Scope of Services

The McCluski Tank Replacement Project will require the Consultant to provide preliminary
design, surveying, detailed design, geotechnical investigations, site surveys, environmental
review and compliance, CEQA permitting, NPDES permitting, bidding, construction support
services, and grant program management as required for the project’s Phase One and Phase
Two divisions of work. Attachment A provides additional detail for the anticipated scope of
services.

Note that Attachment A is the scope submitted with the Grant Application and discusses that
the existing 100,000-gallon and 150,000-gallon redwood tanks will be replaced with two
125,000-gallon bolted steel tanks. This is because the Hazard Mitigation Grant program
typically will not allow for expanded facilities to be funded by the grant. It is the District’s intent
to replace the tanks with two 200,000-gallon tanks, and the District will cover the cost difference
between the 125-000-gallon and 200,000-gallon tanks. This will require additional bid items,
details, etc. to be able to separate out these additional costs.

Part 4 SOQ Requirements

4.1 SOQ Contents
The SOQ shall include the following items:
1. Table of Contents

2. Cover Letter

Provide a cover letter, maximum length of 2 pages, indicating the Consultant’s interest
and summary of qualifications. Include Consultant’s name, office location and years in
operation. Include name and contact information for the officer authorized to represent
the firm for any correspondence and negotiations.

3. Project Understanding and Approach

Summarize the Consultant’s understanding of the services to be performed and specific
challenges that are related to the delivery of the anticipated Scope of Services.
Approach section should include:

¢ How the Consultant will address the identified project challenges

¢ Project Management highlighting communication plan, schedule management
and how the consultant will integrate the District into the overall process of
design

¢ Quality Assurance and Quality Control

4. Experience and Qualifications of Firm

Describe qualifications of Consultant’s firm and specific experience within the last
5 years providing similar services to those anticipated for this project. Include information
related to Consultant’s firm with state and federal grant funded projects. Provide



descriptions (size, type, year, amount, and location) of five similar projects complete with
contact information (name, title, phone number, and e-mail address) for each reference
project provided.

Provide a project organization chart showing each team member who would be assigned
to the project. Identify key team members who Consultant feels would be critical to the
success of the project and describe how each will contribute to the project. Provide
examples of project assignments in which they have played a similar role.

5. Proposed Project Manager References

Provide a list of no fewer than three references to check the performance of the team
member identified as the proposed project manager in the SOQ.

6. Appendices

a. Resumes. Provide resumes, limited to two pages each, for all proposed team
members who would be assigned to the project.

b. Professional Services Agreement: A sample of the District’'s Professional Services
Agreement is attached to this RFQ (Attachment B). SOQs must include any
objections Consultant may have with the District’'s contract template and provide an
explanation of the inability to comply with the required term(s). Submission of a SOQ
without objections constitutes Consultant’s approval and agreement to execute an
agreement in the form of Attachment B.

4.2 Page Limit

SOQ shall be limited to a total of 12 pages which shall be numbered in consecutive order.
The page limit excludes the SOQ cover, table of contents, cover letter, section dividers, and
resumes. SOQs shall be submitted on 8% by 11 pages only with each double-sided sheet
counted as 2 pages.

4.3 SOQ Submittal Requirements

Consultants who wish to be considered for selection to provide services for this project must
submit three (3) hard copies of the complete SOQ and a complete electronic pdf version on a
flash drive in a sealed envelope and labeled with:

e  Submitting firm’s name and address

e “Statement of Qualifications for Engineering Services for MCSD McCluski Tank
Replacement Project.”

e SOQ due date and time as specified in the Consultant Selection Schedule below

The sealed SOQ envelope shall be placed in a separate envelope and sent to the following:

Statement of Qualifications for McCluski Tank Replacement Project
Attn: Patrick Kaspari, General Manager

McKinleyville Community Services District

1656 Sutter Road

McKinleyville, CA 95519



SOQs must be received in the office listed above. SOQs received after the deadline specified in
the Consultant Selection Schedule below, regardless of postmark date, will be rejected.

SOQs and materials submitted in response to this RFQ will become the property of the District
and will not be returned. The District is not responsible for any costs incurred in the preparation
of responses to this RFQ.

4.3 Questions and Addenda

Questions regarding this RFQ must be submitted in writing, by e-mail only, to James Henry,
Operations Director, at jhenry@mckinleyvillecsd.com by the deadline shown in the Consultant
Selection Schedule below. Questions will be responded to in writing. Written summaries of all
guestions and answers will be distributed to each consultant. Addendum will be issued, if
necessary, and posted to the District’'s website.

Site visits are available upon request. Requests shall be in writing via e-mail and directed to
James Henry, Operations Director, at jhenry@mckinleyvillecsd.com.

Part 5 Schedule

5.1 Project Schedule

The followings is a preliminary schedule for the project:

Event Date
Notice to Proceed with Phase One May 2023
Consultant completes Phase One work December 2023
NEPA review January 2024 through December 2024
Notice to Proceed with Phase Two work January 2025
Detailed design January 2025 through December 2025
Bid project January 2026
Execute construction contract March 2026
Construction March 2026 through June 2027
Phase Two final completion July 2027

The preliminary project schedule is subject to review of site surveys and FEMA Environmental
and Historic Preservation review for Phase Two activities and NEPA required project conditions.
It is also dependent on obligation of Phase Two funding from FEMA and Cal OES.
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5.2 Consultant Selection Schedule

The following schedule has been established for the Consultant selection process. The District
reserves the right, however, to modify this schedule as needed.

Event Date
Issue RFQ March 8, 2023
Deadline to submit questions March 24, 2023 (5:00 p.m.)
Deadline for addenda to be issued March 29, 2023
Deadline to submit SOQ April 7, 2023 (3:30 p.m.)
Selection Committee review April 7 through April 12, 2023
Notify apparent most qualified Consultant April 13, 2023
Selected Consultant submits scope of work and fee  April 25, 2023 (5:00 p.m.)
District Board approval of contract May 3, 2023
Execute Consultant contract May 4, 2023

Part 6 Selection, Award, and Contract Negotiation

6.1 Selection Process

Consultants are responsible for the completeness of the SOQs submitted. SOQs that do not
contain information required by this RFQ may be rejected as non-responsive.

The District will establish a selection committee to review submitted SOQs that have been found
to be responsive. The committee will score these SOQs against the stated criteria and weighting
described below. SOQs will then be ranked according to score with the apparent most qualified
Consultant being the one receiving the highest score.

The District reserves the right to request interviews of the top ranked firms. Should interviews be
required, those Consultants participating in the interview process will have their SOQs rescored
and the final rankings will be based on those scores.

The District reserves the right to withdraw this RFQ or modify the schedule at any time. The
District also makes no representation that a contract will be awarded to any firm responding to

this RFQ. The District reserves the right to reject any and all SOQs, to waive irregularities in any
SOQ or the RFQ procedure and to be the sole judge of responsiveness to this RFQ.

6.2 Selection Criteria

The District’s selection committee will score responsive SOQs according to the following criteria:

Criteria Points Possible
1. Understanding of the project and proposed approach 25
2. Qualifications and experience on similar projects 25
3. Key personnel qualifications 20
4. Project manager references 15
5. Experience with federal grant funded projects 15
Total Points Possible 100




6.3 Contract Negotiation

Once a tentative selection has been made by the selection committee, the District will attempt to
negotiate a contract with the selected Consultant. If the negotiations are not successful, the
District will terminate negotiations with the selected Consultant and will begin to negotiate with
other qualified consultants in the order of their respective SOQ ranking (from highest to lowest)
until an agreement is reached, or the District decides to terminate the selection process.

Part 7 Attachments

Attachment A: Scope of Services from Hazard Mitigation Grant Application
Attachment B: Professional Services Agreement
Attachment C: Supporting Documents



Attachment A:

Scope of Services from Hazard
Mitigation Grant Application



McKinleyville Community Services District
Seismic Retrofit of McCluski Redwood Tanks -
Scope of Work

1. Introduction

The proposed mitigation project, the McKinleyville Community Services District Seismic Retrofit of the
McCluski Redwood Tanks Project (Project) will retrofit existing vulnerable potable water storage tanks
through replacement with two seismically resilient steel storage tanks to address seismic hazards and loss
of potable water and associated services to a portion of the McKinleyville Community Services District
(MCSD or District) in Northern California.

The Project involves the retrofit through replacement of the existing two redwood-constructed water tanks
located on McCluski Hill in the community of McKinleyville. The two new 125,000-gallon bolted steel water
tanks with seismically supportive concrete pad foundations will replace the existing 250,000 gallons of
total storage at the site in-kind. This solution was determined to be the most cost-effective respective of
materials and constructability and maximizes the system resiliency. These tanks represent the only
potable water supply for an estimated 900 people located in a separate water pressure zones served by
the tanks, and the replacement of these tanks will ensure continued potable, wastewater, and firefighting
water resources for at least the next 50 years.

1.1 Background

MCSD currently supplies domestic water to the community of McKinleyville. This proposed tank retrofit
project intends to build on the hazard mitigation upgrades to the water supply system serving the
McKinleyville community by mitigating earthquake hazards posed to the redwood water tanks, which were
constructed under old building codes, and which lack modern seismic resiliency.

The two existing 100,000 gallon and a 150,000 gallon redwood tanks located on McCluski Hill are two of
six water tanks that serve the District. The 100,000 gallon tank was constructed in 1972 under the
California Building Code at the time, for which seismic provisions were not mandatory. Construction of the
tank, foundation, and pad occurred prior to the 1975 lateral force requirement additions. The 150,000
gallon tank was constructed in 1982. And thus both tanks were built prior to the amendment of the
Uniform Building Code in 1994 to include seismic safety provisions to address issues recognized in the
1994 Northridge Earthquake. For current condition of the tanks, a moderate to strong earthquake will likely
generate significant damage to an extent that renders the tanks unsafe to store water. In addition, the
tanks themselves present a hazard as a failure of one during a seismic event will result in damage to the
other and could cause significant damage to nearby homes that are downhill from the tanks. There are
approximately 10 homes within the immediate downstream area of the Tanks with the closest one less
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than 100 feet away. Damage to the McCluski Tanks as a result of a seismic event will result in the loss of
water, wastewater, and fire protection service to approximately 900 people as well as potential structure
damage to nearby homes.

The Humboldt County Operational Area Hazard Mitigation Plan (HCOAHMP, January 2020) supports the
earthquake vulnerabilities, highlighting that Humboldt County is located within the two highest of five
seismic risk zones specified by the California Building Code and offshore Cape Mendocino has the
highest concentration of earthquake events anywhere in the continental United States.

1.2 General Methodology

The implementation of the Project is relatively straight forward. Work will be supported by a private
consulting engineering firm selected by a competitive qualifications-based process in accordance with
Federal procurement requirements. The Project will be carried out at the existing water tank site. Once the
contract documents have been signed, insurance and bonds obtained, notice to proceed issued, schedule
presented, and preliminary submittals approved, the project construction would begin. The construction of
the tanks will be phased to ensure one tank is fully operational at all times. The project will include
excavation for the water tank pads. The excavator along with hand tools would be used to excavate the
sub grade to a depth of approximately 36”. Structural fill would then be placed to a depth of 8” with a
relative compaction of 95%, followed by 4” of class 2 base rock. The forms would then be set up for the
pour and rebar and conduits set prior to pouring concrete for the tank pad foundation. The total depth of
excavation for the concrete pad is approximately 3 feet and total estimated area of excavation is
approximately 2,000 square feet per tank. Once the foundation is set in place the water tank will be
installed and connected to distribution system. The components would then be tested and disinfected.
Operators could be trained on equipment use during testing. Lastly the site will be cleaned and equipment
demobilized from the site.

2. Project Scope

This section presents a detailed description of the tasks necessary to complete the retrofit project. The
project will be split into three phases: the Pre-Award Phase will consist of the activities pertaining to
application development and requests for information during the application evaluation; the Phase 1 Grant
Period of Performance will consist of activities pertaining to achieving NEPA compliance and completion
of CEQA documents, and 65% design; and Phase 2 Grant Period of Performance will contain all activities
pertaining to final design, construction management services, construction, and project and grant
closeout. The estimated total duration of the proposed project is 36 months from when the Phase 1
funding is awarded.

2.1 Pre-Award Phase

The pre-award phase will include preparation of the Hazard Mitigation Grant including the HMGP DR-
4558 Application, Supporting Environmental Documentation, Scope of Work, and project costs. Also
included within this task is the effort to respond to Requests for Information during the Cal OES and FEMA
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review period, prior to grant award. The deliverables for this task are the completed grant application and
response to RFls.

2.2 Phase 1 Grant Period of Performance

Phase 1 will consist of preliminary design and environmental investigation sufficient to allow FEMA to
perform NEPA prior to releasing full project funding. The Phase 1 scope will include the topographic
survey, preliminary engineering design, geotechnical evaluation, and support for the CEQA and NEPA
processes.

Task 1 - Project Management

This task consists of the project management performed by the team to coordinate subcontractors and
discuss technical aspects of the project with the District, CalOES, and Regulatory Agencies. This includes
regular project updates, responses to Requests for Information relating to technical design or
environmental data, and project updates to the District Board.

e Task 1: Milestones: Regular Project Updates to the MCSD Board
e Task 1 Duration: 36 months during funding of Grant Period of Performance

Task 2 - Survey, Geotech, and Preliminary Design

Sub-Task 2.1 - Topographic Survey

Topographic survey information at the tank site will be collected. A preliminary topographic survey giving
elevation contours and locations of structures will be required to allow for preliminary design of the project.
It is anticipated that the survey coverage will include the existing redwood tank areas and at anticipated
equipment and material staging areas. Ground features including grade breaks and ground shots
sufficient to create a digital terrain model will be determined. Topographic survey will include structures,
paved areas, underground utilities, fences, trees 12" and larger, and other miscellaneous topographic
items will also be shown on the survey. The survey will be used to create a base map suitable for
development of the final preliminary design, 65% design, and preparation of final design plans.

e Sub-Task 2.1 Milestones: Completion of topographical survey
e Sub-Task 2.1 Duration: 2 months

Sub-Task 2.2 - Geotechnical Evaluation

A site-specific geotechnical report will be completed for the water tank site to develop appropriate
parameters for design for the tank foundation. The analysis will include a site geotechnical evaluation, in
which soil borings will be taken, to determine, soil/geological stability, and soil pore pressure to assure
appropriate parameters are used in the design of the new tank foundation. A Humboldt County
Environmental Health Permit will be obtained for the borings. Construction requirements resulting from the
geotechnical investigation will be included on the plans and specifications. A geotechnical memorandum
will be prepared summarizing the fieldwork, analysis, and recommendations.

e Sub-Task 2.2 Milestones: Completion of Geotechnical Memorandum
e Sub-Task 2.2 Duration: 3 months
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Sub-Task 2.3 - 65% Engineering Design

Under this task, a preliminary project design will be developed to the level needed for CEQA/ NEPA
analysis. A final Area of potential effects will be developed for the special studies. The Preliminary design
will then be expanded to the 65% completion level in this phase. The intent of the 65% plans is to address
comments from the preliminary design submittal and provide a complete set of design plans. An Opinion
of Probable Construction costs will be developed based on the 65% design plans.

e Task 2.3 Milestones: 65% Engineering Design Documents
e Task 2.3 Duration: 6 Months

Task 3 - NEPA Support and CEQA Cateqgorical Exemption

Under this task, the Project Team will work with FEMA to supply supporting environmental documents for
the NEPA process. This task also includes one site visit to show the project to the FEMA NEPA team.
Supplemental work is anticipated to include a non-protocol level biological survey, cultural resources
survey, and provision of maps for use by FEMA contractors in the NEPA process. The biological
resources assessment will cover the project work areas and staging area, encompassing less than a half
an acre. The non-protocol level biological survey will be conducted prior to construction to delineate any
wetlands, and to identify potential adverse impacts to wildlife and to identify if consultation with USFWS is
necessary. It is assumed that there are no wetlands onsite and that a Clean Water Act Section 404 permit
and Section 401 certification will not be required. It is assumed that the project will not result in any
adverse impacts to ESA or CESA listed species and that no formal Section 7 consultation with USFWS or
CDFW will be required.

Based on the components of the project, the CEQA environmental document is anticipated to be a
Categorical Exemption, due to the project meeting CEQA Guidelines Article 18 Sections 15303 — New
Construction or Conversion of Small Structures, and 15304 — Minor Alterations in Land Use Limitations. A
Notice of Exemption (NOE) will be developed, including a short Project Description based on the
environmental evaluations conducted, include appropriate exemption citations, and submit the form to the
Humboldt County Planning Department

o Task 3 Milestone: Certified NEPA Document, CEQA Notice of Exemption
e Task 3 Duration: 5 Months

2.3 Phase 2 Grant Period of Performance

After NEPA is completed and full project funding is approved, the construction phase will include final
engineering design, construction management services, construction, and project closeout activities.

Task 4 - Final Survey and Engineering Design

Sub-Task 4.1 - 90% Engineering Design

After comments are received from the 65% design submittal, the project team will prepare 90% design
plans and technical specifications. The intent of the 90% plans is to address comments from the
preliminary design submittal and provide a complete set of design plans. An Opinion of Probable
Construction costs will be submitted based on the 90% design plans.
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e Task 4.1 Milestones: 90% Project Construction Documents (plans, technical specifications, and
engineer’s opinion of probable cost)
e Task 4.1 Duration: 5 months

Sub-Task 4.2 - Final Bid Ready Plans and Specifications

The Final Design task consists of all work necessary to develop construction implementation documents
including the final design plans, technical specifications, and opinion of probable construction cost. The
project team will prepare design drawings and technical specifications completed ready for public bidding.
The drawings will be updated based on comments received on the 90% drawings. The Project Team will
also prepare an Opinion of Probable Construction costs to be submitted with the 100% design plans.

e Task 4.2 Milestones: Final Project Construction Documents (plans, technical specifications, and
engineer’s opinion of probable cost) stamped by a licensed engineer
e Task 4.2 Duration: 4 months

Task 5 - Bid Period Services

The project be publicly let out for bid, and a construction contractor will be selected per a bid process in
conformance with State and Federal requirements. Bid period services include advertising bids,
responding to contractor questions and comments, conducting site visits, conducting the bid opening,
reviewing contractor bids, and preparing the letter of recommendation for award, once all the Contractor
certification have been checked.

e Task 5 Milestones: Construction Contract Documents issued (Notice of Award, Contract, and Notice
to Proceed),
e Task 5 Duration: 3 months

Task 6 - Construction Management Services

The Construction Management Services task includes all support services necessary to bid and manage
the implementation of the project. Construction will be overseen by the selected engineering firm, and they
will be responsible for ensuring compliance with contract documents, measuring quantities, approving pay
requests, responding to requests for information, processing contract change orders, and documenting
the construction for the final reports. The services included in this task assume one (1) construction
season and one (1) bid package. The following sub-tasks will be completed as part of this task.

e Construction Management

e Daily On-site Observation

e Biological Clearance Surveys

e Design Support During Construction

e Task 6 Milestones: Construction Contract Documents issued (Notice of Award, Contract, and Notice

to Proceed),
e Task 6 Duration: 13 months
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Task 7 - Construction

This task is for construction of the project by a licensed contractor. The proposed project features the
construction and installation of two 125,000-gallon bolted-steel water tanks with a concrete footing built
within the same tank site boundary of the existing 100,000-gallon and 150,000-gallon redwood tanks.

The implementation of the Project is relatively straight forward. Work will be supported by a private
consulting engineering firm selected by a competitive qualifications-based process in accordance with
Federal procurement requirements. The Project will be carried out at the existing water tank site. Once the
contract documents have been signed, insurance and bonds obtained, notice to proceed issued, schedule
presented, and preliminary submittals approved, the project construction would begin. The construction of
the tanks will be phased to ensure one tank is fully operational at all times. The project will include
excavation for the water tank pads. The excavator along with hand tools would be used to excavate the
sub grade to a depth of approximately 36”. Structural fill would then be placed to a depth of 8” with a
relative compaction of 95%, followed by 4" of class 2 base rock. The forms would then be set up for the
pour and rebar and conduits set prior to pouring concrete for the tank pad foundation. The total depth of
excavation for the concrete pad is approximately 3 feet and total estimated area of excavation is
approximately 2,000 square feet per tank. Once the foundation is set in place the water tank will be
installed and connected to distribution system. The components would then be tested and disinfected.
Operators could be trained on equipment use during testing. Lastly the site will be cleaned and equipment
demobilized from the site.

The construction project includes mobilization to the site including set up of temporary signage, and traffic
control planning. The project includes minor site grading, installation of site piping, tank foundation
construction, tank erection, tank disinfection and installation of cathodic protection and telemetry.

The following sub-tasks will be completed as part of this task.

e Task 7 Milestones: Completion of Construction Project Components
e Task 7 Duration: 13 months (Some activities will be concurrent, from start to finish construction is
expected to take up to 14 months)
0 Sub-Task 7.1 — Contractor Mobilization; Duration 1 month
0 Sub-Task 7.2 — Secure Bolted Steel Water Tanks for installation including shop drawing
approval, manufacture, and delivery; Duration 4 months

0 Sub-Task 7.3 — Erosion and Sediment Control; Duration 12 months

0 Sub-Task 7.4 — Tank 1 Deconstruction; Duration 1 month

0 Sub-Task 7.5 — Site Piping and Appurtenances; Duration 2 months

0 Sub-Task 7.6 — Foundation installation for Tank 1; Duration 1 month

0 Sub-Task 7.7 — Tank 1 Erection, including cathodic protection system; Duration 2 months

0 Sub-Task 7.8 — Tank 1 Disinfection and system pressure testing; Duration 1 month

0 Sub-Task 7.9 — Tank 2 Deconstruction; Duration 1 month

0 Sub-Task 7.10 — Foundation Installation Tank 2; Duration 1 month

0 Sub-Task 7.11 — Tank 2 Erection, including cathodic protection system; Duration 2
months

0 Sub-Task 7.12 — Tank 2 Disinfection and system pressure testing; Duration 1 months

0 Sub-Task 7.13 — Contractor Demobilization; Duration 1 month
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Task 8 - Construction Project Closeout

This task includes the required documentation, reports, notices, drawings, and monitoring to complete the
project. The project team would prepare final project closeout documents (Deliverables) including
photographs, observation logs, submittals, and meeting notes. In addition, a Notice of Completion would
be prepared for approval by the District and submitted to the County for Recording. The project team
would prepare and transmit Record Drawings (As-builts) to the District, incorporating any noted changes,
change orders or other changes deemed necessary and provide hard copies.

e Task 8 Milestone: Project Record Drawings, Complied Site Observation Daily Reports and
Photographs, Project Notice of Completion filed with the County Clerk
e Task 8 Duration: 1 month

Task 9 - Grant Closeout

This task includes the required documentation, reports, and notices to complete the project close out with
Cal OES and FEMA.

e Task 9 Duration: 3 months
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Attachment B:
Professional Services Agreement



McKinleyville Community Services District
PO Box 2037, McKinleyville California 95519
Telephone (707) 839-3251 - FAX (707) 839-8456

Professional Services Agreement

This Professional Services Agreement (this “Agreement”) is made and entered between
the parties listed below as of the date(s) set forth below. For your protection, make sure
that you read and understand all provisions before signing. The terms recited as
sections a through u on Pages 3 through 7 are incorporated in this document and, along
with this page, constitute material terms and conditions of the Agreement between the
parties.

TO: DATE:

Agreement No.

The undersigned Consultant offers to furnish the following services (the “Services”):

As described in the proposal submitted by Consultant dated DATE HERE, which is attached
hereto as Exhibit A and incorporated herein by reference. The Services shall be provided on a
time and materials basis not to exceed the amounts described in Exhibit B, which is attached
hereto and incorporated herein by reference. The scope of work for this project includes the
following:

Contract Price; Not To Exceed $

Payment Intervals Monthly

Completion Date
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Instructions: Sign and return original. Upon acceptance by McKinleyville Community Services
District, a copy will be signed by its authorized representative and promptly returned to you.
Insert below, the names of your authorized representative(s).

Accepted:  McKinleyville CSD Consultant:

(Business Name)

By Patrick Kaspari By
Title General Manager Title
Other authorized representative(s): Other authorized representative(s):
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Consultant agrees with McKinleyville Community Services District that:

a.

Indemnification. To the fullest extent permitted by law and consistent with California
Civil Code 8§2782.8(a), Consultant will, indemnify, defend, and hold harmless
McKinleyville Community Services District, its directors, officers, employees, and
authorized volunteers (collectively “District”) from and against all claims, demands and
damages of all persons and entities that arise out of the Consultant’'s negligent acts or
omissions, recklessness, or willful misconduct in the performance (or non-performance)
of the Services under this Agreement. Consultant shall not be obligated to defend or
indemnify the District from and against all claims, demands and damages that arise out
of, pertain to, or relate to the District's own negligent acts or omissions, recklessness, or
willful misconduct or the negligent acts or omissions, recklessness, or willful misconduct
of others.

Standard of Care. In providing the Services under this Agreement, Consultant shall
exercise that degree of skill and care ordinarily used by other reputable members of
Consultant’s profession, practicing in the same or similar locality and under similar
circumstances.

Workers Compensation Insurance. By his/her signature hereunder, Consultant
certifies that he/she is aware of the provisions of Section 3700 of the California Labor
Code which require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the provisions of that
Code, and that Consultant will comply with such provisions before commencing the
performance of the professional services and work under this Agreement. Consultant
and sub-consultants will keep workers’ compensation insurance for their employees in
effect during all Services covered by this Agreement.

Professional Liability Insurance. Consultant will file with McKinleyville Community
Services District, before beginning professional services, a certificate of insurance
satisfactory to the McKinleyville Community Services District evidencing professional
liability coverage of not less than $1,000,000 per claim and annual aggregate, requiring
30 days notice of cancellation (10 days for non-payment of premium) to McKinleyville
Community Services District. Coverage is to be placed with a carrier with an A.M. Best
rating of no less than A-:VII, or equivalent, or as otherwise approved by McKinleyville
Community Services District. The retroactive date (if any) is to be no later than the
effective date of this Agreement. Consultant shall maintain such coverage continuously
for a period of at least three years after the completion of the contract Services.
Consultant shall purchase a one-year extended reporting period i) if the retroactive date
is advanced past the effective date of this Agreement; ii) if the policy is canceled or not
renewed; or iii) if the policy is replaced by another claims-made policy with a retroactive
date subsequent to the effective date of this Agreement. In the event that the Consultant
employs other consultants (sub-consultants) as part of the Services covered by this
Agreement, it shall be the Consultant’s responsibility to require and confirm that each
sub-consultant provides insurance coverage deemed appropriate by Consultant for the
role of the subconsultant under this contract.

Insurance Certificates. Consultant will file with McKinleyville Community Services
District, before beginning professional services, certificates of insurance satisfactory to
McKinleyville Community Services District evidencing general liability coverage of not
less than $1,000,000 per occurrence ($2,000,000 general and products-completed
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operations aggregate (if used)) for bodily injury, personal injury and property damage;
auto liability of at least $1,000,000 for bodily injury and property damage each accident
limit; workers’ compensation (statutory limits) and employer’s liability requiring 30 days
(10 days for non-payment of premium) notice of cancellation to McKinleyville Community
Services District. The general liability coverage is to state or be endorsed to state “such
insurance shall be primary and any insurance, self-insurance or other coverage
maintained by McKinleyville Community Services District, its directors, officers,
employees, or authorized volunteers shall not contribute to it”. The general liability
coverage shall give McKinleyville Community Services District, its directors, officers,
employees, and authorized volunteers insured status using ISO endorsement CG2010,
CG2033, or equivalent. Coverage is to be placed with a carrier with an A.M. Best rating
of no less than A-:VII, or equivalent, or as otherwise approved by McKinleyville
Community Services District. In the event that the Consultant employs other consultants
(sub-consultants) as part of the Services covered by this Agreement, it shall be the
Consultant’s responsibility to require and confirm that each sub-consultant has in place
levels of insurance deemed appropriate by the Consultant for the risk associated with
the role of each subconsultant under this contract.

Renewal Certificates. If any of the required coverages expire during the term of this
Agreement, the Consultant shall deliver the renewal certificate(s) including the general
liability additional insured endorsement to McKinleyville Community Services District at
least ten (10) days prior to the expiration date.

General Manager Authority. Consultant shall not accept direction or orders from any
person other than the General Manager or the person(s) whose name(s) is (are) inserted
on Page 1 as “other authorized representative(s)” on behalf of McKinleyville Community
Services District.

Payment Intervals. Payment, unless otherwise specified on Page 1, is to be 30 days
after acceptance of a written invoice by McKinleyville Community Services District.

Permits and Licenses. Permits and licenses required by governmental authorities in
connection with Consultant’s services will be obtained at Consultant’s sole cost and
expense, and Consultant will comply with applicable local, state, and federal regulations
and statutes including Cal/OSHA requirements.

Amendments and Modifications. Any change in the scope of the professional
Services to be done, method of performance, nature of materials, work provided or price
thereof, or to any other matter materially affecting the performance or nature of the
Services will not be paid for or accepted unless such change, addition or deletion is
approved in advance, in writing by a supplemental Agreement executed by McKinleyville
Community Services District. Consultant’s “authorized representative(s)” has (have) the
authority to execute such written change for Consultant.

Representations. Consultant represents that it is now, and will remain for the duration
of its Services, properly licensed, qualified, experienced, and equipped to perform the
Services. Consultant also represents that the Services shall be completed in accordance
with this Agreement. Consultant further represents that the Services and the sale or use
of the Services shall not infringe, directly or indirectly, on any valid patent, copyright or
trademark, and Consultant shall, at Consultant's sole cost and expense, indemnify, and
hold harmless McKinleyville Community Services District from and against any and all
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claims and causes of action based on infringements thereof. These representations shall
survive the expiration or termination of this Agreement, and are in addition to any
warranties provided by law. No payment to Consultant for any Services performed
hereunder (including, without limitation, final payment) shall constitute a waiver of any
Claims by McKinleyville Community Services District against Consultant relating to the
Services.

Ownership of Drawings and Samples. Consultant shall submit promptly for all
drawings, details, samples and other data required or specifically requested by
McKinleyville Community Services District in connection with provision of the Services,
and such drawings, details, samples and other data created in connection with
performance of the Services and provision of the work shall constitute the property of the
McKinleyville Community Services District.

m. Compliance with Law/Safety. In performance of the Services, Consultant shall, at its
expense, exercise due professional care, comply strictly with, and cause all sub-
consultants to comply strictly with, all laws, orders, rules and regulations of
governmental authorities, including those relating to the storage, use or disposal of
hazardous wastes, substances or materials, and including the procurement and payment
for all necessary permits, certificates and licenses required in connection with the
Services. If either Consultant or McKinleyville Community Services District receives
notice of any violation by Consultant of any laws relating to Consultant or McKinleyville
Community Services District receives notice of any violation by Consultant of any laws
relating to Consultant's (or sub-consultants) services or work provided hereunder, such
party shall promptly inform the other party in writing of the existence thereof. Consultant
shall comply with all applicable laws relating to safety, including without limitation the
Occupational Safety and Health Act of 1970 as it may be amended from time to time,
and all regulations and standards issued pursuant thereto. Consultant shall conform to
the current prevailing standards of safety practice.

n. Equal Opportunity. Inthe performance of the Services there shall be no discrimination
on account of race, religion, sex, sexual orientation, age or national origin and
Consultant shall comply with applicable federal, state and local laws and regulations
pertaining to fair employment practices, including without limitation the provisions of
Executive Order 11246 as amended by the President of the United States and the rules
and regulations issued pursuant thereto, unless exempted.

0. Termination. McKinleyville Community Services District may, at its option, terminate
this Agreement without cause at any time. If at the time of any such termination, any
Services have already been provided by Consultant but are unpaid for, McKinleyville
Community Services District's only obligation, if Consultant is not in default, shall be to
pay for such Services actually provided by Consultant prior to the date of termination.
Upon receipt of notice of termination, Consultant shall immediately stop all performance
hereunder except as otherwise directed by McKinleyville Community Services District,
and if Consultant is not in default, McKinleyville Community Services District shall pay to
Consultant (a) the prorata portion of the agreed price based on the percentage
completion of the Services which was satisfactorily completed at the time of termination,
and (b) the actual net costs incurred by Consultant directly connected with the Services
that was not completed prior to the date of termination; provided, however, that under no
circumstances shall the total under (a) and (b) exceed the contract price stated on page
one (1) of this Agreement, above. Upon such payment, title to any such items or
uncompleted Services shall, at McKinleyville Community Services District's option, pass
to McKinleyville Community Services District.
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p. Default. Upon any default by Consultant hereunder, or in the event of proceedings by or
against Consultant in bankruptcy or for the appointment of a receiver or trustee or an
assignment for the benefit of creditors, McKinleyville Community Services District may,
at its option, terminate this Agreement without penalty or liability (except for payment for
any Services completed and accepted by McKinleyville Community Services District).
Consultant shall be liable to McKinleyville Community Services District for all expenses
incurred by McKinleyville Community Services District in finishing the Services and any
damage incurred through any default, which at the option of McKinleyville Community
Services District, may be charged against any amounts due from McKinleyville
Community Services District to Consultant hereunder, but Consultant's liability
hereunder shall not be limited thereby and such liability shall survive the expiration or
termination of this Agreement. Any remedies provided for in this Agreement are
cumulative and shall be in addition to, and not in limitation of, any other rights and
remedies that may be available at law or in equity. Neither party shall be in default of this
Agreement until such party has received three (3) days written notification (except in the
instance of a health or safety concern, in which case failure to immediately remediate
the health or safety violation shall be grounds to declare a default of this Agreement),
and an opportunity to cure, or in the case of an alleged default which requires more than
three (3) days to cure, a reasonable time so long as the alleged defaulting party
commences the remediation of the default immediately, and thereafter diligently
prosecutes the same to completion.

o] Notices. Notices, requests, demands, and other communications hereunder shall be in
writing and delivered personally, sent by reputable overnight courier or mailed by first
class, United States mail, with postage prepaid, to McKinleyville Community Services
District, PO Box 2037, McKinleyville California 95519, Attention: Patrick Kaspari,
and to Consultant at the address set forth below its signature, or at any other address
that may be given by either party to the other in the manner provided above. Notices
delivered personally or sent by overnight courier shall be deemed delivered upon
receipt. Notices delivered by mail shall be deemed delivered upon the earlier of (i)
receipt or (ii) the date five (5) U.S. mail delivery days after the notice was placed in the
United States mail as provided above.

r. Headings. All section headings are provided for convenience only, and shall not be
deemed to constitute material terms and conditions of this Agreement.

S. Interpretation. Both Consultant and McKinleyville Community Services District are
deemed to have jointly participated in the negotiation and preparation of this Agreement.
Consequently, both Consultant and McKinleyville Community Services District are
considered to have drafted this Agreement in equal parts and, if any ambiguity is found
to exist, all rules of law and evidence requiring ambiguities to be interpreted to the
detriment of the drafting party shall not apply.

t. Attorneys Fees and Venue for Disputes. If litigation becomes necessary to enforce
the terms and provisions of this Agreement or as a result of any breach by Consultant or
District of this Agreement, the prevailing party in any such litigation shall be entitled to
recover reasonable attorney’s fees and costs. The Humboldt County Superior Court for
the State of California shall have exclusive jurisdiction over any dispute arising out of this
Agreement or Consultant’s provision of Services hereunder, and shall serve as the
venue for any such dispute. All parties expressly consent to this designation of
jurisdiction and venue.
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u. MUTUAL UNDERSTANDING OF SERVICES. McKinleyville Community Services District
and Consultant agree that the purpose of value engineering is the identification and
presentation of recommendations for improvement of project or process value, for
consideration by the McKinleyville Community Services District and their other
professional advisors. Both parties understand that as a part of these services,
Consultant does no design work and makes no project decisions. McKinleyville
Community Services District and Consultant agree that Consultant will be liable to the
McKinleyville Community Services District only for damages arising from Consultant’s
negligence in the performance of the Value Analysis or Value Engineering work itself,
and only to the extent that such negligence directly damages the McKinleyville
Community Services District.
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Photo 1

Photo 2

View of Site facing northwest, both existing redwood tanks

View of Site facing south north, existing 150,000-gallon redwood tank

Site Photographs
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Photo 3

Photo 4

View of Site facing north, existing 100,000-gallon redwood tank

View of Site facing northeast, both existing redwood tanks and

surrounding conditions

Site Photographs
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